



Procurement and Contracting Services

**Request for Bids for a Steel Ramada located at
the Harold and Mitzie James 4-H Camp and
Outdoor Learning Center**

**Please mark all Bid submission
Files with the following information**

**Sealed RFB # S192316
Due on February 14, 2023 no later than 2:00 PM,
MST**

The timeline for RFB L192316 has been amended as follows:

Section 3.3:

Original Schedule

01/27/2023 Issuance of RFB
02/03/2023 Technical Questions/Inquiries due no later than 12:00 PM, MST
02/14/2023 RFB is Due February 14, 2023, no later than 2:00 PM, MST

Revised to:

01/27/2023 Issuance of RFB
02/17/2023 Technical Questions/Inquiries due no later than 12:00 PM, MST
02/28/2023 RFB is Due February 28, 2023, no later than 2:00 PM, MST

The following questions have been received to date:

1. Do you guys have a preferred contractor you are hoping to work with on this project already?

No, we do not have a preferred contractor.

2. Is the total length with the enclosed space 120 feet? Or, is it a 120' long ramada plus an enclosed 20' of length for a total of 140 feet in length?

The enclosed end would be 50'x20' wide (under the 120' ramada). The total length of the ramada is 120'long x 50' wide x 20' high. This will leave 100' x 50' of open space.

3. The RFP states, "... concrete foundation work will need to be completed ... by an outside concrete contractor." From this I can see that you assume it will be subcontracted or separately contracted, but I'm not sure if it is meant to be included in our bid.

The bid does not include the concrete foundation work. We are asking for stamped plans for the foundation work to support the structure.

4. Should bids include the cost of the new foundation work or is that foundation going to be completed under a separate RFP along with the removal of the old concrete pad? I do see that we would need to do the foundation design either way. We can do the engineering, foundation, and erection.

The bid is asking for engineering and erection of the steel ramada. If you can break out the cost of the foundation work separately, that would be helpful.

End of addendum, all else remains the same.